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STATEMENT OF WORK 

Independent Technical Review for Operable Unit 1 at the West Lake Landfill Site 

1. BACKGROUND INFORMATION 

The West Lake Landfill Site is on a parcel of approximately 200 acres located in 
the northwestern portion of the St. Louis metropolitan area. It is situated approximately 
one mile north of the intersection of Interstate 70 and Interstate 270 within the limits of 
the city of Bridgeton in northwestern St. Louis County. The Missouri River lies about 1.5 
miles to the north and west of the Site. 

The Site consists of two radiologically contaminated landfill cells comprising 
Operable Unit 1 (OU-1) and the Bridgeton Sanitary Landfill (Former Active Sanitary 
Landfill) and several inactive areas with sanitary and demolition fill that have been 
closed comprising OU-2. Land use at the site and the surrounding areas in Earth City is 
industrial. 

Other facilities which are not subject to this response action are located on the 
200-acre parcel including concrete and asphalt batch plants, a solid waste transfer station, 
and an automobile repair shop. 

The Site was used agriculturally until a limestone quarrying and crushing 
operation began in 1939. The quarrying operation continued until 1988 and resulted in 
two quarry pits. Beginning in the early 1950s, portions of the quarried areas and adjacent 
areas were used for landfilling municipal solid waste (MSW), industrial solid wastes, and 
construction/demolition debris. These operations were not subject to state permitting 
because they occurred prior to the formation of the Missouri Department of Natural 
Resources (MDNR) in 1974. Two landfill areas were radiologically contaminated in 
1973 when they received soil mixed with leached barium sulfate residues. 

The barium sulfate residues, containing traces of uranium, thorium, and their long­
lived daughter products, were some of the uranium ore processing residues initially 
stored by the Atomic Energy Commission (AEC) on a 21.7 acre tract ofland in a then 
undeveloped area of north St. Louis County, now known as the St. Louis Airport Site 
(SLAPS), which is part of the St. Louis Formerly Utilized Sites Remedial Action 
Program managed by the U.S. Army Corps of Engineers (USACE) 

In 1966, residues associated with the production and refining of uranium 
materials were purchased by Continental Mining and Milling Company of Chicago, 
removed from the SLAPS, and placed in storage at the Hazelwood Interim Storage Site 
(HISS) on Latty Avenue under an AEC license. In 1967, Commercial Discount 
Corporation, which obtained possession of the HISS property and residuals, began drying 
residue and shipping them to Cotter Corporation in Canon City, Colorado (DOE 1987). 
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In 1969, residues remaining at the HISS were sold to Cotter Corporation in Canon City. 
In 1970, Cotter Corporation dried and shipped some of the remaining residues from the 
HISS to Canon City (DOE 1994). In December 1970, an estimated 10,000 ton of 
Colorado raffinate and 8,700 tons ofleached barium sulfate remained at the Latty 
Avenue HISS. 

Reportedly, 8,700 tons of leached barium sulfate residues were mixed with 
approximately 39,000 tons of soil and then transported to the West Lake site in 1973. 
According to the landfill operator, the soil was used as cover for municipal refuse in 
routine landfill operations. 

The geology of the landfill area consists of Paleozoic-age sedimentary rocks 
overlying Pre-Cambrian-age igneous and metamorphic rocks. The Paleozoic bedrock is 
overlain by unconsolidated alluvial and loess deposits of recent (Holocene) age. Alluvial 
deposits of varying thickness are present beneath Areas 1 and 2. The landfill debris varies 
in thickness from 5 to 56 feet in Areas 1 and 2, with an average thickness of 
approximately 30 feet in Area 2. The underlying alluvium increases in thickness from 
east to west beneath Area 1. The alluvial thickness beneath the southeastern portion of 
Area 1 is less than 5 feet (bottom elevation of 420 ft/amsl) while the thickness along the 
northwestern edge of Area 1 is approximately 80 feet (bottom elevation of 370 ft/amsl). 
The thickness of the alluvial deposits beneath Area 2 is fairly uniform at approximately 
100 feet (bottom elevations of 335 ft/amsl). 

A subsurface oxidation event (SSE) is ongoing in the South Quarry Landfill 
portion of the Bridgeton Sanitary Landfill. The South Quarry cell is connected to the 
North Quarry cell which is adjacent to Operable Unit 1, Area 1, one of the locations on 
site that received the radiologically contaminated soils in 1973. Pursuant to an order 
from the Missouri Attorney General, the site owner is required to install a subsurface 
barrier between the North Quarry cell and OU-1 Area 1 to prevent the SSE from 
migrating into the radiologically contaminated materials. 

As a follow-up to EPA R7 consultation with EPA's National Remedy Review 
Board (NRRB) in February 2012, the following evaluations are being conducted to assess 
the Remedial Alternatives for OU-1: 1) partial excavation evaluation; 2) alternative 
landfill cap designs; 3) evaluation on the use of waste treatment technologies, including 
apatite; 4) recalculation of RIM volumes for a full excavation scenario; 5) groundwater 
fate and transport modeling; and 6) recalculation of discount rate. These evaluations will 
be contained in a forthcoming Supplemental Feasibility Study (SSFS) Amendment or 
equivalent document. 
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II. OBJECTIVE AND SCOPE 

The EPA is requesting assistance from the US Army Corps of Engineers 
(USACE) to conduct an Independent Technical Review (ITR) of specific documents 
associated with Operable Unit-1 at the West Lake Landfill and being developed in 
response to National Remedy Review Board (NRRB) comments. 

The technical support may consist of performance of specific tasks which USEP A 
contractors have neither the expertise or cannot provide at reasonable cost to EPA. 

III. WORK ASSIGNMENT TASKS 

USACE shall furnish personnel and services required to conduct an ITR of 
reports prepared by the Responsible Parties in response to the recommended NRRB 
evaluation. 

Tasks included in this scope are: 

1. Project Planning and Support 
2. Independent Technical Reviews 
3. Community Relations Support 
4. Close-Out 

TASKl PROJECT PLANNING AND SUPPORT 

This task includes work efforts related to project initiation, management, and 
support. Activities required under this task include the following, as applicable: 

1.1 US ACE shall participate in a scoping meeting with EPA to discuss the work 
assignment. 

1.2 USACE shall provide proposed level of effort and costs for the support activities 
to be performed. Based on EPA's review of the scope, level of effort and cost 
estimate, USACE may be called upon to participate in negotiations with EPA on 
the proposed level of effort and to revise the level of effort as a result of these 
negotiations. 

1.3 The USACE shall perform site-specific project management including: 

1.3 .1 Establishment and maintenance of necessary work assignment files, 
schedules, and project documentation 
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1.3.2 Provide monthly reporting and invoices. These documents shall contain 
narrative of specific task and subtask activities sufficient enough for the 
EPA Remedial Project Manager (RPM) to evaluate the work assignment 
progress. 

1.3.3 Monitor costs and performance 
1.3.4 Coordinate staffing and other support activities to perform the work 

assignment tasks in accordance with the Statement of Work (SOW) 
including USACE subcontractors, if utilized. 

1.3.5 Attend necessary work assignment meetings 

1.3 The USACE shall accommodate any external audit or review mechanism that 
EPA may require. Level of effort for this work will be determined at a later date 
and this IA will be amended to include this task and associated cost. 

TASK2 INDEPENDENT TECHICAL REVIEWS 

This task includes the work required to conduct the ITR and documents the 
required deliverables. 

2.1 US ACE shall coordinate and prepare a review plan and assist EPA in preparing 
the reviewer's charge statement. 

2.2 US ACE shall perform an ITR of reports prepared by the Responsible Parties 
(RPs) in response to the NRRB consultation with EPA on the Supplemental 
Feasibility Study dated December 28, 2011. The purpose of the ITR is to 
provide an independent assessment of the RP' s work products to ensure the 
scientific and technical components have been applied in a sound manner to meet 
established regulatory requirements. The ITR will be conducted by qualified 
individuals who are independent of those who performed the work, and who are 
collectively equivalent in technical expertise (i.e., peers) to those who prepared 
the reports. 

The reports prepared in response to the NRBB recommendations will include: 

2.2.1 Up to four ITR reports to address the following: 

• The RP' s evaluation of a partial excavation alternative; 
• The RP's recalculation of RIM volumes to address alternate excavation 

scenano; 
• The RP' s evaluation of up to three alternative landfill cap designs; 
• The RP' s evaluation on the use of up to five waste treatment technologies, 

including apatite and soil sorting; 
• The RP's results of groundwater fate and transport modeling; and 
• The RP' s recalculation of all alternatives using a 7% discount rate. 
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2.2.2. A Supplemental Feasibility Study Addendum or equivalent document. 

2.2.3 A Revised Proposed Plan, if required. If a Revised Proposed Plan is 
required, the level of effort for the ITR will be determined at a later date and this 
IA will be amended to include this task and associated cost. 

2.2.4 An Amended ROD, if required. If a Revised ROD is required, the level of 
effort for the ITR will be determined at a later date and this IA will be amended 
to include this task and associated cost. 

2.3 USACE ITR team will review historical documents for familiarity and 
understanding of the site. Historical documents will not be the subject of the 
ITR. Historical documents to be reviewed include, but may not be limited to the 
following: 

• OUI Site Characterization Summary Report 
• OUI Remedial Investigation Report 
• OUI Baseline Risk Assessment 
• QUI Feasibility Study 
• OUI Supplemental Feasibility Study 
• OUI Record of Decision 
• EPA Radiological and Infrared Survey Report (ASPECT) (May 20I3) 
• MDNR Radiological Survey Report (May 20 I3) 
• Radiation Management Corporation Radiological Survey (I982) 
• NRC Radioactive Material in West Lake Landfill (I988) 

2.4 US ACE shall prepare an ITR report for each of the documents reviewed. The 
letter report will contain USACE's technical evaluation and, to the extent 
practicable, shall be written in terms understood by the general public. The letter 
report will be submitted to EPA as a "final" product. The number of days 
allotted for completion of the ITR will be jointly determined and agreed upon by 
EPA and USACE based upon the size and nature of the document to be 
reviewed, but shall be no less than 45 calendar days for any review. 

2.5 The USACE ITR will focus exclusively on the scientific and technical aspects of 
the documents and whether the scientific and technical components have been 
applied in a sound manner to meet established regulatory requirements. It will 
not address grammatical, editorial, or formatting aspects of the document. 

2.6 The US ACE ITR team shall participate in one technical meeting with EPA and 
the RPs for each of the documents reviewed. The purpose of these meetings will 
be to provide clarification on any comments. These meetings will be conducted 
in the St. Louis area. If not able to be accomplished via an in-person meeting, 
the meeting shall be accomplished by phone and internet (Web Meeting). 

2. 7 EPA shall furnish US ACE with the following: 
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2.7.1 Background documents, data, and other information necessary to ensure 
the ITR' s completeness; 

2.7.2 Notification, at least 30 days in advance, of submittal of a document for 
review 

2.7.3 A tentative schedule identifying anticipated document submittal dates, 
review times, and meetings. 

TASK 3 COMMUNITY RELATIONS SUPPORT 

This task includes efforts related to community relations support to EPA. 
Activities required under this task include the following: 

3.1 Upon issuance of this IA, USACE shall attend two community meetings to inform 
the public ofUSACE's support to EPA under this IA and answer questions. For 
the initial public meeting after IA release, USACE will prepare a Power Point 
presentation or other visual aids, as required to communicate the ITR process to 
the public. For the second public meeting after the IA release, USACE shall 
attend to answer any remaining public questions regarding the IA scope. 

3.2 Upon completion of the review of each document, US ACE staff shall attend a 
community meeting and present a description of the work accomplished by 
US ACE and the findings of the ITR. The presentation will be provided via Power 
Point, or via other means, if required. An electronic file of the Power Point 
presentation shall be furnished to EPA at the meeting. USACE shall furnish 50 
paper copies of the PowerPoint presentation for distribution to the public. 

3.3 USACE staff shall be available to participate in pre- and post-meeting public 
availability sessions for the meetings at which the USACE reviews are presented. 
USACE shall provide necessary public availability session displays and 
information packets (up to 50 handouts of Power Point presentation). 

3.4 EPA, as lead agency, shall be the central point of contact for all project 
stakeholders. If requested by EPA, US ACE shall provide written responses to 
written questions received by EPA from the community regarding USACE's 
scope of work for the ITR effort. 

TASK4 WORK ASSIGNMENT CLOSE-OUT 

This task includes efforts related to work assignment close-out. Activities 
required under this task include the following: 

4.1 Upon notification by EPA, the USACE shall begin all internal procedures 
necessary to close out the work assignment including any file duplication, 
distribution, storage, or archiving per the contract requirements. 
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4.2 The USACE shall return documents identified to EPA or other document 
repositories as directed. 

IV. WORK ASSIGNMENT PERIOD OF PERFORMANCE 

July 15, 2014 to December 30, 2016 

V. SCHEDULE OF DELIVERABLES/MILESTONES 

TASK DELIVERABLE SUBMITTAL SCHEDULE 
1.3.2 Monthly Reports/Invoices Throughout period 
2.2 ITR Reports Per agreed upon schedule 

VII. EPA CONTACTS 

Project Manager Dan Gravatt 913-551-7324 

Project Officer Ina Square 913-551-7357 
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